DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2021
* * * BID CHECK REPORT * * * TIME: 16:02
PS&E JOB NO :20X320 REVISION NO BIDS OPENED ON : May 12 2021

CONTRACT NO : 009686 AWARDED ON
VERSION NO :4

HWY : SR 005

REGION NO HE
WORK ORDER# : XL5956

: May 17 2021

——————— LOW BIDDER ------- -----—-—  2ND BIDDER -------

TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 10.16 % -6.28 %
413,482.00 455,500.00 42,018.00 387,500.00 -25,982.00
2 CLEARING AND GRUBBING
4.1000 ACRE 8,000.0000 30,000.0000 275.00 % 15,000.0000 87.50 %
32,800.00 123,000.00  90,200.00 61,500.00 28,700.00
3 REMOVING CEMENT CONC. PAVEMENT
410.0000 S.Y. 45.0000 150.0000 233.33% 70.0000 55.56 %
18,450.00 61,500.00 43,050.00 28,700.00 10,250.00
4 REMOVING GUARDRAIL
4850.0000 L.F. 5.0000 5.0000 0.00% 4.3000 -14.00 %
24,250.00 24,250.00 0.00 20,855.00 -3,395.00
5 REMOVING GUARDRAIL ANCHOR
6.0000 EACH 250.0000 230.0000 -8.00% 200.0000 -20.00 %
1,500.00 1,380.00 -120.00 1,200.00 -300.00
6 REMOVING HIGH-TENSION CABLE BARRIER SYSTEM
652.0000 L.F. 15.0000 14.2500 -5.00% 12.0000 -20.00 %
9,780.00 9,291.00 -489.00 7,824.00 -1,956.00
7 REMOVING MONUMENTS, MONUMENT CASES AND COVERS
3.0000 EACH 300.0000 430.0000 43.33% 475.0000 58.33 %
900.00 1,290.00 390.00 1,425.00 525.00
8 REMOVING PAINT LINE
18460.0000 L.F. 0.5000 0.6000 20.00 % 0.6100 22.00 %
9,230.00 11,076.00 1,846.00 11,260.60 2,030.60
9 REMOVING PLASTIC LINE
18460.0000 L.F. 0.5000 0.6000 20.00% 0.6100 22.00 %
9,230.00 11,076.00 1,846.00 11,260.60 2,030.60
10 REMOVING RAISED PAVEMENT MARKER
3.5000 HUND 200.0000 230.0000 15.00% 24,385.6100 12,092.81 %
700.00 805.00 105.00 85,349.64 84,649.64



DOT_RGGBO1

PS&E JOB NO :20X320

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 04/15/2021
TIME: 16:02

: May 12 2021

CONTRACT NO : 009686 REGION NO  : 4 AWARDED ON : May 17 2021
VERSION NO : 4 WORK ORDER# : XL5956
iy sm 005 T e LOW BIDDER —--—---= =——————— 2ND BIDDER -------
TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 ROADWAY EXCAVATION INCL. HAUL
4300.0000 C.Y. 30.0000 55.0000 83.33% 22.0000 -26.67 %
129,000.00 236,500.00 107,500.00 94,600.00 -34,400.00
DRAINAGE
12 UNDERDRAIN PIPE 6 IN. DIAM.
5804.0000 L.F. 15.0000 15.0000 0.00% 31.0000 106.67 %
87,060.00 87,060.00 0.00 179,924.00 92,864.00
13 DRAIN PIPE 6 IN. DIAM.
749.0000 L.F. 22.0000 15.0000 -31.82% 25.0000 13.64 %
16,478.00 11,235.00 -5,243.00 18,725.00 2,247.00
14 UNDERDRAIN PIPE CLEANOUT
24.0000 EACH 1,000.0000 560.0000 -44.00% 460.0000 -54.00 %
24,000.00 13,440.00 -10,560.00 11,040.00 -12,960.00
15 DRAIN PIPE CAP
25.0000 EACH 100.0000 40.0000 -60.00 % 665.0000 565.00 %
2,500.00 1,000.00 -1,500.00 16,625.00 14,125.00
16 ADJUSTING UNDERDRAIN PIPE CLEANOUT
6.0000 EACH 300.0000 500.0000 66.67 % 130.0000 -56.67 %
1,800.00 3,000.00 1,200.00 780.00 -1,020.00
SURFACING
17 CRUSHED SURFACING BASE COURSE
8790.0000 TON 25.0000 30.0000 20.00 % 30.5700 22.28 %
219,750.00 263,700.00  43,950.00 268,710.30 48,960.30



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2021
* * * BID CHECK REPORT * * * TIME: 16:02
PS&E JOB NO :20X320 REVISION NO BIDS OPENED ON : May 12 2021

CONTRACT NO : 009686
VERSION NO :4
HWY : SR 005

REGION NO HE
WORK ORDER# : XL5956

AWARDED ON : May 17 2021

——————— LOW BIDDER ------- -----—-—  2ND BIDDER -------

TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
LIQUID ASPHALT
18 ASPHALT FOR FOG SEAL
0.3000 TON 10,000.0000 2,000.0000 -80.00% 6,234.0000 -37.66 %
3,000.00 600.00  -2,400.00 1,870.20 -1,129.80
CEMENT CONCRETE PAVEMENT
19 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT
52.0000 L.F. 20.0000 115.0000 475.00 % 152.0000 660.00 %
1,040.00 5,980.00 4,940.00 7,904.00 6,864.00
20 CRACK AND SEAT EXISTING PCCP
29780.0000 s.Y. 4.5000 5.5000 22.22% 3.3000 -26.67%
134,010.00 163,790.00 29,780.00 98,274.00 -35,736.00
HOT MIX ASPHALT
21 PLANING BITUMINOUS PAVEMENT
4510.0000 S.Y. 10.0000 7.5000 -25.00 % 10.3000 3.00%
45,100.00 33,825.00 -11,275.00 46,453.00 1,353.00
22 HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22
4410.0000 TON 80.0000 75.0000 -6.25% 97.0000 21.25 %
352,800.00 330,750.00 -22,050.00 427,770.00 74,970.00
23 HMA CL. 3/8 IN. PG 58V-22
4410.0000 TON 120.0000 105.0000 -12.50% 114.0000 -5.00 %
529,200.00 463,050.00 -66,150.00 502,740.00 -26,460.00
24 HMA CL. 1/2 IN. PG 58H-22
16580.0000 TON 90.0000 100.0000 11.11 % 96.5000 7.22 %
1,492,200.00 1,658,000.00 165,800.00 1,599,970.00 107,770.00
25 HMA CL. 1/2 IN. PG 58H-22 - TRANSITIONS
2350.0000 TON 250.0000 80.0000 -68.00 % 97.0000 -61.20 %
587,500.00 188,000.00 -399,500.00 227,950.00 -359,550.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
78,300.00 78,300.00 78,300.00



DOT_RGGBO1

PS&E JOB NO :20X320
CONTRACT NO : 009686

REVISION NO
REGION NO HE

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

BIDS OPENED ON

AWARDED ON

DATE: 04/15/2021
TIME: 16:02

: May 12 2021
: May 17 2021

VERSION NO : 4 WORK ORDER# : XL5956
iy sm 005 T e LOW BIDDER —--—---= =——————— 2ND BIDDER -------
TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT
caLC 0.00% 0.00%
115,400.00 115,400.00 115,400.00
28 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
5,816.00 5,816.00 5,816.00
29 HMA CORE-ROADWAY
20.0000 EACH 500.0000 100.0000 -80.00% 249.3600 -50.13 %
10,000.00 2,000.00  -8,000.00 4,987.20 -5,012.80
30 HMA SAWCUT AND SEAL
52.0000 L.F. 25.0000 115.0000 360.00 % 184.7400 638.96 %
1,300.00 5,980.00 4,680.00 9,606.48 8,306.48
31 SMOOTHNESS COMPLIANCE ADJUSTMENT
caLC 0.00% 0.00%
25,380.00 25,380.00 25,380.00
EROSION CONTROL AND ROADSIDE PLANTING
32 COMPOST BLANKET
3390.0000 S.Y. 5.0000 8.0000 60.00 % 23.0000 360.00 %
16,950.00 27,120.00  10,170.00 77,970.00 61,020.00
33 COIR LOG
3200.0000 L.F. 15.0000 14.0000 -6.67% 11.1600 -25.60 %
48,000.00 44,800.00 -3,200.00 35,712.00 -12,288.00
34 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. 265.59% 293.47 %
4,650.00 17,000.00  12,350.00 18,296.26 13,646.26
35 HIGH VISIBILITY SILT FENCE
7783.0000 L.F. 7.0000 5.5000 -21.43% 6.1700 -11.86 %
54,481.00 42,806.50 -11,674.50 48,021.11 -6,459.89



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2021
* * * BID CHECK REPORT * * * TIME: 16:02
PS&E JOB NO :20X320 REVISION NO BIDS OPENED ON : May 12 2021

CONTRACT NO : 009686
VERSION NO :4
HWY : SR 005

REGION NO HE
WORK ORDER# : XL5956

AWARDED ON : May 17 2021

——————— LOW BIDDER ------- -----—-—  2ND BIDDER -------

TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
36 BARK MULCH
0.7000 ACRE 25,000.0000 33,000.0000 32.00% 18,051.4400 -27.79 %
17,500.00 23,100.00 5,600.00 12,636.01 -4,863.99
TRAFFIC
37 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
4588.0000 L.F. 24.0000 41.0000 70.83% 40.0000 66.67 %
110,112.00 188,108.00  77,996.00 183,520.00 73,408.00
38 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
2.0000 EACH 4,000.0000 5,300.0000 32.50% 5,606.7600 40.17 %
8,000.00 10,600.00 2,600.00 11,213.52 3,213.52
39 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 4,000.0000 3,500.0000 -12.50% 3,696.0300 -7.60%
12,000.00 10,500.00  -1,500.00 11,088.09 -911.91
40 BEAM GUARDRAIL ANCHOR TYPE 10
3.0000 EACH 1,500.0000 1,000.0000 -33.33% 1,097.8800 -26.81%
4,500.00 3,000.00 -1,500.00 3,293.64 -1,206.36
41 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)
1210.0000 L.F. 35.0000 36.0000 2.86% 38.2900 9.40 %
42,350.00 43,560.00 1,210.00 46,330.90 3,980.90
42 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 350.00 % 385.92 %
2,000.00 9,000.00 7,000.00 9,718.35 7,718.35
43 TRANSPORTABLE ATTENUATOR
2.0000 EACH 7,000.0000 4,700.0000 -32.86% 14,631.3700 109.02 %
14,000.00 9,400.00  -4,600.00 29,262.74 15,262.74
44 OPERATION OF TRANSPORTABLE ATTENUATOR
480.0000 HR 65.0000 110.0000 69.23% 90.8400 39.75 %
31,200.00 52,800.00 21,600.00 43,603.20 12,403.20
45 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2021
- * * * BID CHECK REPORT * * * TIME: 16:02
PSSE JOB NO : 20X320 REVISION NO BIDS OPENED ON : May 12 2021
CONTRACT NO : 009686 REGION NO  : 4 AWARDED ON : May 17 2021
VERSION NO : 4 WORK ORDER# : XL5956
iy sm 005 T e LOW BIDDER —--—---= =——————— 2ND BIDDER -------
TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
46 FLEXIBLE GUIDE POST
6.0000 EACH 50.0000 85.0000 70.00% 90.3300 80.66 %
300.00 510.00 210.00 541.98 241.98
47 PAINT LINE
18460.0000 L.F. 0.5000 0.3500 -30.00 % 0.3700 -26.00 %
9,230.00 6,461.00 -2,769.00 6,830.20 -2,399.80
48 PROFILED PLASTIC LINE
18460.0000 L.F. 2.0000 0.8000 -60.00% 0.8500 -57.50 %
36,920.00 14,768.00 -22,152.00 15,691.00 -21,229.00
49 PLASTIC DRAINAGE MARKING
70.0000 EACH 50.0000 36.0000 -28.00 % 39.0200 -21.96 %
3,500.00 2,520.00 -980.00 2,731.40 -768.60
50 SHOULDER RUMBLE STRIP TYPE 1
2.8000 MI. 4,000.0000 980.0000 -75.50% 1,036.3900 -74.09 %
11,200.00 2,744.00  -8,456.00 2,901.89 -8,298.11
51 RAISED PAVEMENT MARKER TYPE 2
3.5000 HUND 500.0000 630.0000 26.00% 670.6000 34.12 %
1,750.00 2,205.00 455.00 2,347.10 597.10
52 TEMPORARY PAVEMENT MARKING-LONG DURATION
101530.0000 L.F. 0.5000 0.8000 60.00 % 0.9500 90.00 %
50,765.00 81,224.00  30,459.00 96,453.50 45,688.50
53 SIGN COVERING
16.0000 S.F. 15.0000 20.0000 33.33% 45.9500 206.33 %
240.00 320.00 80.00 735.20 495.20
54 SEQUENTIAL ARROW SIGN
2880.0000 HR 4.0000 1.8000 -55.00% 2.4400 -39.00 %
11,520.00 5,184.00  -6,336.00 7,027.20 -4,492.80
55 PORTABLE CHANGEABLE MESSAGE SIGN
5000.0000 HR 6.0000 4.0000 -33.33% 3.0500 -49.17 %
30,000.00 20,000.00 -10,000.00 15,250.00 -14,750.00
56 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -13.04 % 230.42 %
23,000.00 20,000.00  -3,000.00 75,997.74 52,997.74



DOT_RGGBO1

PS&E JOB NO :20X320

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 04/15/2021
TIME: 16:02

: May 12 2021

CONTRACT NO : 009686 REGION NO  : 4 AWARDED ON : May 17 2021
VERSION NO : 4 WORK ORDER# : XL5956
iy sm 005 T e LOW BIDDER —--—---= =——————— 2ND BIDDER -------
TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
57 OTHER TRAFFIC CONTROL LABOR
2400.0000 HR 65.0000 75.0000 15.38% 84.0000 29.23 %
156,000.00 180,000.00  24,000.00 201,600.00 45,600.00
58 TRAFFIC CONTROL SUPERVISOR
L.S. -6.67% -4.49%
60,000.00 56,000.00 -4,000.00 57,306.17 -2,693.83
59 CONSTRUCTION SIGNS CLASS A
92.0000 S.F. 20.0000 30.0000 50.00% 40.2400 101.20 %
1,840.00 2,760.00 920.00 3,702.08 1,862.08
60 ELECTRICAL MODIFICATION
L.S 109.05 % 122.26 %
5,262.00 11,000.00 5,738.00 11,695.33 6,433.33
61 RADAR SPEED DISPLAY SIGN
900.0000 HR 0.5000 4.5000 800.00 % 10.9700 2,094.00 %
450.00 4,050.00 3,600.00 9,873.00 9,423.00
62 SMART WORK ZONE SYSTEM MOBILIZATION
L.S. 925.13% 787.04 %
3,024.00 31,000.00 27,976.00 26,824.17 23,800.17
63 OPERATION OF SMART WORK ZONE
504.0000 HR 75.0000 57.0000 -24.00% 68.2200 -9.04 %
37,800.00 28,728.00  -9,072.00 34,382.88 -3,417.12
OTHER ITEMS
64 INCENTIVE EARLY COMPLETION
caLC 0.00% 0.00%
280,000.00 280,000.00 280,000.00
65 PROJECT PARTNERING
CALC 0.00% 0.00%
10,000.00 10,000.00 10,000.00
66 MIN BID REQ - TYPE B PROGRESS SCHEDULE MINIMUM $10,000
L.S. 0.00% 21.93%
10,000.00 10,000.00 0.00 12,192.80 2,192.80



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/15/2021

* * * BID CHECK REPORT * * * TIME: 16:02
PSSE JOB NO : 20X320 REVISION NO : BIDS OPENED ON : May 12 2021
CONTRACT NO : 009686 REGION NO  : 4 AWARDED ON : May 17 2021
VERSION NO : 4 WORK ORDER# : XL5956
iy sm 005 T e LOW BIDDER —--—---= =——————— 2ND BIDDER -------
TITLE :I-5 / SB E FORK LEWIS GRANITE CONSTRUCTION COMPANY  WALSH CONSTRUCTION CO II LLC
RIVER TO N FORK LEWIS RIVER 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY
CONCRETE PVM'T REHAB
20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY(S)  : CLARK,COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
TTEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL
633.0000 C.Y. 20.0000 5.0000 -75.00% 2.0000 -90.00 %
12,660.00 3,165.00  -9,495.00 1,266.00 -11,394.00
68 GRAVEL BACKFILL FOR DRAIN
325.0000 c.y. 50.0000 60.0000 20.00% 68.2800 36.56 %
16,250.00 19,500.00 3,250.00 22,191.00 5,941.00
69 COMMERCIAL CONCRETE
3.2000 C.Y. 1,000.0000 4,900.0000 390.00 % 128.0200 -87.20 %
3,200.00 15,680.00  12,480.00 409.66 -2,790.34
70 ST. REINF. BAR
160.0000 LB. 2.0000 20.0000 900.00 % 0.9800 -51.00 %
320.00 3,200.00 2,880.00 156.80 -163.20
71 ROADSIDE CLEANUP
EST. 0.00% 0.00%
10,000.00 10,000.00 10,000.00
72 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
73 MINOR CHANGE
cALC 0.00% 0.00%
-1.00 -1.00 -1.00
74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
75 ELECTRONIC TICKETING SYSTEM
L.S. -96.00 % 0.00%
5,000.00 200.00  -4,800.00 5,000.00 0.00
76 SPCC PLAN
L.S. 0.00% 233.33 %
1,500.00 1,500.00 0.00 5,000.00 3,500.00

77 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
3230.0000 S.Y. 3.0000 2.0000 -33.33% 1.1100 -63.00 %
9,690.00 6,460.00 -3,230.00 3,585.30 -6,104.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 04/15/2021
TIME: 16:02

DOT_RGGBO1

BIDS OPENED ON : May 12 2021
AWARDED ON : May 17 2021

PS&E JOB NO :20X320
CONTRACT NO : 009686
VERSION NO :4

HWY : SR 005

TITLE :I-5 / SB E FORK LEWIS
RIVER TO N FORK LEWIS RIVER
CONCRETE PVM'T REHAB

REVISION NO

REGION NO 14

WORK ORDER# : XL5956
——————— LOW BIDDER ------- -----—-—  2ND BIDDER -------
GRANITE CONSTRUCTION COMPANY
3200 113TH AVE SW

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY

20X320 SUITE 501
PROJECT OLYMPIA WA 985129160 TUKWILA WA 981883323
COUNTY (S) : CLARK , COWLITZ CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
78 GEOGRID FOR PAVEMENT BASE REINFORCEMENT
3120.0000 S.Y. 9.0000 2.3000 -74.44 % 5.2700 -41.44 %
28,080.00 7,176.00 -20,904.00 16,442.40 -11,637.60
79 HEALTH AND SAFETY PLAN
L.s -50.00% 150.00 %
2,000.00 1,000.00 -1,000.00 5,000.00 3,000.00
CONTRACT TOTAL $5,584,203.00 $5,716,126.50 2.36% $5,838,503.64 4.55% $0.00
BASE TOTAL $5,584,203.00 $5,716,126.50 2.36% $5,838,503.64 4.55%




